

**PROJECT: Bear Rock Road Culvert Lining at Unnamed Brook
Town of Durham, CT****Dayton Construction Company, Inc.**

ITEM NO.	ITEM	APPROX. QUAN.	UNIT MEASURE	UNIT PRICE	EXTENDED TOTAL	UNIT PRICE	EXTENDED TOTAL
1	All WORK included in the Contract Documents except for WORK included under Items Nos. 2 through 4 below	1	LS	\$470,000.00	\$470,000.00		
2	Additional Excavation (A.O.B.E.)	15	C.Y.	\$40.00	\$600.00		
3	Rock Excavation	5	C.Y.	\$350.00	\$1,750.00		
4	Additional Granular Fill (A.O.B.E.)	10	C.Y.	\$100.00	\$1,000.00		
TOTAL BASE BID					\$473,350.00		