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CARDINAL
ENGINEERING ASSOCIATES 8ld Tabufation
180 Research Parkway Tovn Town of Litchfietd
Meoriden, Conneclicut 06450 Projact Repl of Headquarters Rd Biridge
(203) 235-1969 Praject 8 2251
Preparsd by _ RSMR BID DATE 6132021
Item YIELD INDUSTRIES TOWNE & AURELL TOBACCO & SONS DAYTON HEW PAVING NE INFRASTRUCTURE HNJR GREEN & SONS ok & Wamar ENGINEER'S ESTIMATE
Number |llems Linit Prica Cost Unit Price Cost Unit Price Cost Unit Prica Cost Unit Price Cost Unit Prica LCost Unit Price Cost Unit Price Cost Linit Price Cost Unit Prlce Cost
1 0201001A |CLEARING AND GRUBBING 1,500.00 1,500.00 2,400.00 2,400,00 | $ 570000 | 8 5,700.0G 10.600.00 | 8 10,000.00 | § 30,000.00 | 3000000 5§ 21000061 S 21,000.00 | §  25,000.00 25,000.00 5,000.00 5,000.00 20,000.00 20,000.00 §1,537.00 1,537.00
2 02G2000A {EARTH EXCAVATION 45.00 3.150.00 40.00 800, 5.00 1.056.00 | & 50.00 3,500.00 20.00 ) 8 1.400.00 | § 00004 S 700000 5 20.00 1,400.00 40.00 2.800.00 18.0¢ 1.260.00 §24. EBC.00|
3 16202216A |EXCAVATION AND REUSE OF EXISTING CHANNEL BOTTOM MATERIAL $ _65.00 1,300.00 120.00 400, 5.00 300,00 |°S 75.00 1,500.00 30.00 600,00 250.00 5,800.00 50.00 1.000.00 52.00 | 1,04D.00 { S 2500 S00.00 $75. .500.00
4 0202217A |SUPPLEMENTAL STREAMBED CHANNEL MATERIAL 1 $3,000.00 3,000.00 3,000.00 000 3,000,00 3,000,00 | S 3,000.00 3,000.00 3,000.00 3,000.00 3,000.00 3,000.00 3,000.00 3,000.00 3,000.00 3.000.00 3,000.00 3,000.00 §3,000. 3,000.00
<) 0202525  |CUT BITUMINOUS CONCRETE PAVEMENT 20 §__10.00 200.00 G00[S 200.00 2.00 4C.00 500 100.00 4.00 80.00 8.00 360.00 2.00 40.00 5.00 340,00 5.00 100.00 $5.00 §$100.0G
6 |0204151A |HANDLING WATER 1 £5.000.00 5006.60{ $ 800000 | $ 8,000.00 | $24,00000 | § 24,000,00 [ §_60,000,00 €0,000.00 25,000,00 25,000,00 £8,000,00 £6.000.00 25.000.00 25.000.00 40.000.00 40.000.00 25.066.00 25,000.00 | §75,000.08 575,000,060
7 _cmcmcam FORMATIGN OF SUBGRADE 150 § 10.00]s 1,500.00 ] S 6.00|S 90000 | $ 100 % 150.00 7.00 1,050.00 10.00 1,500.00 83.00 12,450.00 5.00 750.00 5.00 750.00] 5 400|5 E00.00 S4.00 S$600.00
8 0210302  |TURBIDITY CONTROL CURTAINS 1 120.00 120,00 1,200.06 | § 1.200.00 | $ 220000 ] § 2,200,00 | § 1.000.00 1,000.00 2,000.00 2,000.00 2,850.00 2,850.00 1.00 1,650.00 1,650.00 786.00 700.01 $2,600.00 $2.600.00
9 [0212000A |SUBBASE 40 40.00 1,600.00 45.00 1.800.00 30.00 1,200.00 | S 40,00 1,600.00 60,00 2,400.00 95.00 3.800.00 2.000.00 42.00 1.680.00 50.00 2.000.00 $55.00 $2,200.00
10 [0213100 [GRANULAR Fl 5 4500 225.00 100.00 500.00 50.00 250.00 150.00 750.00 60.00 30000 295.00 | & 1,075.00 ] 5 2,500.00 42,00 210.00 100.00 506.0 560.00 5300.00
11 0219001 SEDIMENTATION CONTROL SYSTEM 110 10,00 1,100,00 7.00 770.00 5.00 550,00 3,00 33c.00 6.00 €60.00 10.00 1,100.00 550.00 8.00 8BC.0C ,00 556,00 $8.00 5880,00
12 |0304002A |PROCESSED AGGREGATE BASE 30 40.00 1,200.00 50.00 1,500.00 45,00 1,350.00 | 3 45.00 35606 60.08 LB00.00 100.00 L.000.00 -500.00 45.00 1.350.00 55.00 1,650.60 §55.00 $1,650.00
3 2305007 PROCESSED AGGREGATE - 20 45.00 800,00 50.00 1.,000.00 45.00 900,00 50.00 000.60 60.00 ,200.00 130.00 ,606.00 ,000.00 43.00 800.60 55.00 1,100.00 $60.00 $1.200.00,
4 |0601062A JFOOTING CONCRETE 5 550.00 3.300.00 1,000.00 6,000.00 850,00 5,100.00 2,000.00 12,000.00 1,000,00 6,000,00 %,750,00 16.500.60 12.000.00 £28.00 5.568.00 1,200.00 7,200.00 5600.00 54,800.00
5 |0602030 JOEFORMED STEEL BARS - GALVANIZED 400 11,00 4.400.00 3.00 1.200.00 1.60 400.00 5.00 2,000.00 4.00 1.660.00 20.00 1,000.60 j 3,200.00 500 2,000.00 3.00 +.200.00 £1,200.00
6 |05B&6120,5454" POLYMER COATED CORRUGATED METAL FIPE - 0-10' DEEP 86 222.00 18,492.00 330400 28.380.00 420.06 36,880.00 605,00 52,030.00 400,00 34,400.00 550,00 47,300.00 47.300.00 1.,375.60 118,301.60 | § 255.00 | 5 21,930,00 $21.500.00
17 |0686350.10|REMOVE EXISTING PIPE - (10" DEEP 30 30.00 900.00 100.00 3,000.00 130.0¢ 3.300.00 40.00 1.200.00 200.00 6,000.00 300.00 ,000.00 1.00 30.00 86.00 2,400.00 75.00 2,250.00 $1,500.00|
8 |0703012_ |GEOTEXTILE 300 2.50 750.00 5.00 1,500.00 1.50 450,00 1,00 00,00 2.00 660.00 10.00 3.000.00 4.00 1.200.00 4.06 1,200,600 3.00 900.00 $27.000.00]
g9 1075500 MODIFIED RIF RAP 20 85.00 1,700.00 B80.00 1,800.00 74.00 1.480.00 120.00 2,400.00 100,00 2,000.00 150,00 .000.00 80.00 1.600.00 86.00 1.7€0.00 75.00 ,500.00 $80.00
Z0__|082200 TEMPORARY PRECAST CONCRETE BARRIER CURB 40 15,00 600.00 40.00 1.60G.60 9.00 360.00 40.00 1,600.00 60.00 2,400.00 175.00 ,000.00 25.00 1,000.00 48.00 1,920.00 38.00 .520.00 $35.00 $1.400.00
21 09100234 |R-B TERMINAL SECTION 4 3,250.00 13,000.00 3,700.00 14.800.00 | § 3.295.00 13,180.40 4.250.60 17,000.00 3,400.00 13,600.00 4,500.00 18.000.00 4,500.00 18,000.00 3,450.00 13.800.00 4,500.00 18,000,00 51,750,001 $7.000.00|
2 |0910184A |METAL BEAM RAIN, R-B 235G (TYFE I1) SPAN SECTION 2 $6,250.00 12,500.00 10.400.00 2(,800.00 6,000.00 12,000.00 6,750.00 13,500.00 9,500.00 19,000.00 12,500.00 25,000.00 7,000,080 14,000.00 6,500.00 13.000.00 6,850.00 13,700.00 $3,250.00 $5,500.09
23 |os12503 (REMOVE METAL BEAM RAIL 60 10,00 £00.00 10.00 600.00 5.00 300,00 5.00 300.00 5.00 300.00 5.00 300.00 10.0 6UG.0 50.00 3,000.00 540 300.00 £8.00] §480.00
24 |0844000  |FURNISHING AND PLACING TOPSOIEL .00 550.00 .00 880.00 20,00 2,200.00 26.00 2,200.00 20.00 2,200.00 2500 2.750.00 7.0 77¢.0 9.00 £980.00 .00 880.00 $11.00 $1,210.00
25 |0950005 |TURF ESTABLISHMENT .00 550.00 5.00 550.00 2.00 220.00 5.00 550.00 5.00 550.00 25.00 2,750.00 6.0 EEQ,Di 6,00 BE0.00 .00 330.00 5.001 $550.00
26 |0570006 | TRAFFICPERSON (MUNICIPAL POLICE OFFICER) i 53,000.00 3,000.00 3,000.00 ,000,00 3,000.00 3,000.00 3,000.00 3,900,00 3,000.00 3.000.00 3,000.00 3.000.00 ,000.00 L.00C.00 ,000.00 3.000.00 000.00 3,000.00 3,000.00 3,000.00
27 |09710G3A |MAINTENANCE AND PROTECTION OF TRAFF 1 £3.000.00 3.000.00 3.800.00 ,800.00 | $§ 6,500.00 6,500.00 6,505.00 6,500.00 15,000.00 15,000.06 { $  10,000,00 10,000,00 10,000,00 30.000.¢0 .000.00 3.000.00 5.000.00 5.000.00 6.211.00 6,211.00
28 10975004 IMOBILIZATION AND PROJECT CLOSE-OUT k] 53,000.00 3,000.00 5.000,00 £.000.00 | §10.400.01 10,400.00 9,006.00 9.000.00 12,000.00 12000060 { & 61,000.00 61,000.00 ,000.00 ,000.00 ,000.00 5.000,00 49,549.00 49,540.00 9.317.00 9,317.00
29 0976062  |BARRICADE WARNING LIGHTS - HIGH INTENSITY s0¢ 075 | % 675.00 1.00 900,00 019 |8 9000 ¢S 3.00 80000 140 00001 § 1.00 900.00 1.00 S00.00 1.00 S00.00 )] 900.00 1.00 900,00
30 10978002 |TRAFFIC DRUM 8 130,00 | S 1.040.00 50.00 400.00 80.0 640.00 100,00 800.00 50.00 400004 § 100.00 800.00 50,00 400,00 100,00 200.00 50.00 400.00 $100.00 £00.00
3 0979003 JCONSTRUCTION BARRICADE - TYPE 6 130.00 | & 780.00 250,00 1.500.00 135.0 §10.00 150.00 600,00 100,60 600.00 165.00 990.00 100.00 600.00 600.00 3,660.00 165.00 990.90 $115.0 690,00
32 |0980001 CONSTRUCTION STAKING LS 1 $3,500.00 3,500.0C 5,000.00 5,008.00 2,500.00 2.500.00 3.060.00 3.000.00 10,066.60 10,000.00 6,500.00 6,500.00 3,000,00 3,000.00 7.500.00 7.500.00 5,000.00 5,000.00 $3.106.C0 5$3,106.00
331220027 |CONSTRUCTION SIGNS SF 200 15.00 3,008,080 5.00 1.00000 [ § 950 1,500,006 2500 5.000.00 20.00 4.000.00 37.00 740000 10.00 2,000.00 4540 9,600.00 30,00 5,000.00 $30.00 $6,000.00
34 |1700005A |TESTING EST 1 $2,500.00 2,500.00{ & 2,500.00)|% 2,500.00 | § 2,500600 § 2,500.00 2,500.00 2,500.00 2,500.00 2,500.00 2,500.00 2,500,800 2,500.00 2,500.00 2,500.00 2,600.00 2,50000 | S 2,500.00 $2,500.00 $2,500.00
TOTAL $ 99,232.00 $ 130,680.00 $ 145,000.00 $ 221,560.00 $ 206,990.00 S 385,725.00 $ 191,501.00 § 259,459.60 $ 200,800.00 $197,991,00
Contractor's Apparent Bid $ 8B8,487.00 $ 130,880.00 $ 145,000.00 § 221,560.00 $ 206,990.00 $ 385,725.00 3 191,501.00 $ 182,426.00 $ 200,000.00
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