



HALEY WARD
ENGINEERING | ENVIRONMENTAL | SURVEYING

Addendum No. 3
Wigwam Road Reconstruction - Phase 1
Town of Litchfield

Item No. 0976002 Barricade Warning Lights – High Intensity

This addendum revises the “Bid Form for Construction Contract”

The estimated quantity for Item No. 0976002 “Barricade Warning Lights – High Intensity” has been revised from 2575 days to 927 days.

Prepared By:
Haley Ward, Inc.

Robert Colabella, P.E.
Senior Project Manager II



0976002	Barricade Warning Lights – High Intensity	Day	930	\$	\$
<i>Unit Price in Words:</i>					