



TOWN OF SHERMAN and SHERMAN SCHOOL BUILDING COMMITTEE

ADDENDA # 1

Reissued RFQ/P # 5

for

Independent Materials Testing & Special Inspection Services

for the

Sherman School Renovation Project

State Project #127-0009 RNV

inclusive of the

Sherman School Administrative Space Project

State Project #127-0010 BE/RNV

2 CT-37

Sherman, CT 06784

Issue Date: October 17, 2025

1 - Time Extension

Due to unanticipated technological impediments, the procurement, while posted on the Town website on October 10, 2025 was not posted to the CT Source until October 15, 2025. Therefore, the following extensions shall be made:

Requests for Information Deadline: 4:00 PM on October 22, 2025

RFQ/P Responses Due Date: 4:00 PM on October 29, 2025

FINALIST NOTIFICATIONS WILL BE MADE OCTOBER 30, 2024

2 - Relevant Plans & Drawings

Respondents may request plans and drawings relevant to this re-issued RFQ/P by emailing Tim Laughlin, laughlint@shermanschool.com no later than 4:00 PM on October 22, 2025. A secure link will then be issued.